1

VOLUME 2

SECTION 3
SPECIAL CONDITIONS
CONTENTS
These conditions amplify and supplement the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the General Conditions. Other Special Conditions should be indicated afterwards. 

Article 2
Language of the Contract

2.1
The language used shall be English. 
Article 4
Communication

4.1
Contact person for the Contracting Authority will be: Ljerka Vučković, , Town of Belišće, Vijenac dr.Franje Tuđmana 1, 31551 Belišće.  Tel. 031/400-636, Ljerka.vuckovic@belisce.hr

Contact details for the Contractor:

All communication between Parties to the Contract will be carried out in Croatian language.

If necessary, parts of communication or required documents will be translated into English.

Article 5
Supervisor and Supervisor’s representative

5.2
If the Supervisor for this Contract is a legal person, a Supervisor’s Representative will be appointed by the Supervisor.

The so appointed Supervisor’s Representative will retain all obligations and powers of the Supervisor. 
Article 9
Access to the site

9.1
The Contractor is reminded that there is a Head of Delegation of the European Commission in the state of the Contracting Authority. The Contractor is obliged to give the Head of Delegation free access to its sites, factories, workshops, etc., and generally assist the Head of Delegation, like the project Supervisor, in the performance of his duties. The same provisions also apply to the appointed representatives of the Head of Delegation.

All correspondence between the Contractor and the Contracting Authority or project Supervisor must be copied, for information, to the Head of Delegation of the European Commission at the following official address:


Ulica Augusta Cesarca 4


10 000 Zagreb


Hrvatska

Article 12
General Obligations
12.9
In order to comply with the rules layed down in the Communication and Visibility Manual for EU External Actions published by the European Commission as well as with the rules of the VISIBILITY GUIDELINES for the Interreg IPA Cross-border Cooperation Programme Croatia-Serbia, the Contractor will provide a billboard on the construction site contain all necessary information about the project.
Article 15
Performance guarantee

15.1
By derogation to Article 15 of the General Conditions, no performance guarantee is required under this contract.

Article 16
Liabilities and Insurance

16.1 a)
By way of derogation from Article 16.1, a) paragraph 2, of the general conditions, compensation for damage to the works resulting from the Contractor's liability in respect of the Contracting Authority is capped at an amount equal to the contract value. 
16.1 b)
By way of derogation from Article 16.1, b), paragraph 2, of the general conditions, compensation for damage resulting from the Contractor's liability in respect of the Contracting Authority is capped at an amount equal to the contract value.
Article 17
Programme of implementation of tasks

17.1
The Contractor shall provide the Supervisor with a simplified programme of implementation of the tasks. This programme shall include at least the order and time limits in which the Contractor proposes to carry out the works, and shall be based on the tranches foreseen in art. 49.1 of the special conditions.

17.2. 
The Supervisor shall return this document to the Contractor with any relevant remarks within 10 days of receipt, save where the Supervisor, within those 10 days, notifies the Contractor of its wish for a meeting in order to discuss the documents submitted.
Article 21
Exceptional risks

21.4
If unfavourable weather conditions or other vis mayor events should have inpact on execution of the Contract, the Contractor will in coordination and communication with the Contracting Authority seek solution which will be acceptable for both Parties.
Article 34
Period of implementation of tasks

34.1
Implementation of tasks will be thirty/30 days.
Article 36
Delays in the implementation of tasks

36.1
The rate of liquidated damages for delays in the completion of works shall be 0.1% of the contract price for every day or part thereof which elapses between the end of the period of implementation of tasks and the actual date of completion, up to a maximum amount of 10 % of the contract price or, if the contract is subdivided into phases, 10 % of the price of the phase concerned.
Article 39
Work register

39.2
Statements of quantity and quality of works shall be drawn up in a separate document but constitute a part of Work register.
Article 40
Origin and quality of works and materials

40.1
All goods purchased under the Contract must originate in any eligible source country as defined in Interreg IPA Cross-border Cooperation Programme Croatia-Serbia programme. However, the goods to be purchased may originate from any country, whenever the total price of the estimated quantity of those goods, as reflected in a separate item of the Breakdown of the Lump-sum Price (Volume 4.2.3) is below 100.000 €. A category of similar goods to be purchased shall not be broken down over more than 1 item of the Breakdown of the Lump-sum Price (Volume 4.2.3)]  

For these purposes, ‘origin’ means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specified origin must be pointed out to the project Supervisor and approved by him.
40.3
Preliminary technical acceptance is not necessary for this type of works.
Article 43
Ownership of plant and materials

43.2
The equipment, temporary structures, plant and materials on the site shall for the duration of the execution of the works, be vested in the Contracting Authority.
Article 44:
General principles for payments

44.1
Payments shall be made in HRK. 

Article 46
Pre-financing

46.1
The only prefinancing granted to the Contractor, is the lump sum advance referred to in Article 46.1(a).
46.2
By derogation to Article 46.2 of the General Conditions, the lump sum advance referred to in Article 46.1(a) shall be 20% of the original contract price.

46.3(c)
By derogation to Article 46.3(c) of the General Conditions, no pre-financing guarantee is required.
Article 47
Retention monies

47.1
The sum retained to guarantee implementation of the Contractor’s obligations during the defects liability period is 10 % of the contract price. By derogation to Article 47.1 of the General Conditions, that money is not retained from interim payments. The tranches laid down in Article 49.1 of these Special Conditions are determined so that the retention sum amounts to 10% of the contract price at the moment of the Certificate of provisional acceptance. 
47.2
By derogation to Article 47.2 of the General Conditions, the retention sums can not be substituted by a retention guarantee.

Article 48
Price revision

48.1
Prices are fixed and shall not be revised.

Article 61
Defects liability

61.1
The defects liability period is defined as the period commencing on the date of provisional acceptance, during which the Contractor is required to make good any effect in, or damage to, any part of the work which may appear or occur during this period as notify by the Supervisor or the Contracting Authority. The rights and obligations of the parties with regard to this defects liability period are laid down in Article 61 of the General Conditions. 

Article 68
Dispute settlement

68.4
Any dispute arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of the Municipal Court in Osijek in accordance with the national legislation of the state of the Contracting Authority.
* * *
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